
TFC Contract No. 18-088-000 
Freese and Nichols, Inc. 

Assignment No. 2 
Project No. 18-014A-553 l 

INDEFINITE DELIVERY INDEFINITE QUANTITY 
PROFESSIONAL SERVICES AGREEMENT 

BETWEEN 
THE TEXAS FACILITIES COMMISSION 

AND 
FREESE AND NICHOLS, INC. 

TFC CONTRACT NO. 18-088-000 

ASSIGNMENT NO. 2 

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 2 
(hereinafter referred to as "Assignment No. 2" or "Assignment") is entered into by and between 
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701 
(hereinafter referred to as "TFC") and Freese and Nichols, Inc., located at 4055 International 
Plaza, Suite 200, Fort Worth, Texas 76109 (hereinafter referred to as "PSP") (TFC and PSP are 
hereinafter referred to individually as a "Party" or collectively as "Parties"), to be subject to the 
terms and conditions that follow: 

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional 
Services is generally described as providing third-party peer review services for construction 
documents for the mechanical, electrical, and plumbing renovation and replacement work in five 
(5) state office buildings at the Health and Human Services Commission ("HHSC") and the 
Department of State Health Services ("DSHS") Austin, Texas Headquarters Campuses, 
including: (i) Brown-Heatly Building; (ii) Robert D. Moreton Building; (iii) DSHS Records 
Building; (iv) DSHS Tower; and (v) DSHS Services Building (hereinafter refe1Ted to as the 
"Project"), as further depicted in "Exhibit A-2," PSP's IDIQ Assignment No. 2 Proposal dated 
October 25, 2019, attached hereto and incorporated herein for all purposes and consisting of five 
(5) pages. 

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 2 shall be 
completed no later than December 31, 2020, unless terminated earlier as provided in Section 3 .2 
of the Agreement. The schedule is subject to adjustments for possible time extension; however, 
any extension of time must be approved by the TFC and shall require an amendment to 
Assignment No. 2. 

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be 
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 2. 

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the 
services under this Assignment No. 2 with its own forces unless otherwise specified. If the scope 
of services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the 
scope of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to 
Section 11.2 of the Agreement. 
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TFC Contract No. 18-088-000 
Freese and Nichols, Inc. 

 Assignment No. 2 
Project No. 18-014A-5531 

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 2 shall not 
exceed the sum of Nineteen Thousand Six Hundred Fifty-Five and No/100 Dollars ($19,655.00). 
No more frequently than once per month, PSP shall submit a Pay Application to TFC for 
services performed and reasonable and necessary costs and expenses incuned through the last 
day of the previous month. Any reimbursable expenses, if allowed, shall be in accordance with 
Section 4.6 of the Agreement. 

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: 
For this Assignment No. 2, PSP shall identify the Project Manager, PSP's employees and all 
subcontractors assigned to this project on the List of Project Manager and Subcontractors 
(hereinafter refened to as the "List"), attached hereto and incorporated herein for all purposes as 
"Exhibit B-2." 

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand 
that the Project Manager, and any of PSP's employees or subcontractors, be removed and 
replaced if, in the sole opinion of TFC, their performance on this project or any other projects, is 
and/or was inadequate or their continued involvement with the Project is, will, or has become 
detrimental to the timely and successful completion of the project. 

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor 
shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from 
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed. 

[This Space Intentionally Left Blank] 
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TFC Contract No. 18-088-000 
Freese and Nichols, Inc. 

 Assignment No. 2 
Project No. 18-014A-553 l 

ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and 
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended 
as a complete and exclusive statement of the promises, representations, negotiations, discussions, 
and other agreements that may have been made in connection with the subject matter hereof. 
Unless an integrated attachment to this Assignment specifically displays a mutual intent to 
amend a particular part of this Assignment, general conflicts in language between any such 
attachment and this Assignment shall be construed consistently with the te1ms of this 
Assignment. Unless otherwise expressly authorized by the te1ms of this Assignment, no 
modification, renewal, extension, or amendment to this Assignment shall be binding upon the 
Parties unless the same is in writing and signed by the respective Parties hereto. 

This Assignment shall be effective as of the date of the last Party to sign. 

TEXAS FACILITIES COMMISSION 

By: _________ _ 

Mike Novak 

Executive Director 

Date of execution: 

GC 4j/11.f/ 
Dir 1nii_ 

DED _k 

-------

FREESE AND NICHOLS, INC. 

Alfred Vidauni, Jr. 

Vice President 

Date of execution: _________ _ 
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EXHIBIT A-2 

TFC Contract No. 18-088-000 
Freese and Nichols, Inc. 

 Assignment No. 2 
Project No. 18-014A-553 l 

PSP'S IDIQ ASSIGNMENT NO. 2 PROPOSAL DATED OCTOBER 25, 2019 
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4055 International Plaza, Suite 200 • Fort Worth, Texas 76109 • 817c735-7300 • fax 817-735-7492 

October 25, 2019 

Kathy Panak 
Senior Project Manager 
Facilities Design & Construction 
Texas Facilities Commission 
1711 San Jacinto 
Austin TX 78701 

Re: Texas Facilities Commission/ 18-014A-5531 - Peer Review (19-4708). 

Dear Ms. Panak: 

Assignment No. 2 

www.freese.com 

Pursuant to your email dated October 1, 2019, subsequent emails, and a phone conversation with Ms 
Panak on October 22,2019, Freese and Nichols, Inc. (FNI) is pleased to submit this proposal to the Texas 
Facilities Commission (Client) for providing professional Architectural and Engineering services 
associated with the 18-014A-5531 - Peer Review IDIQ Assignment Proposal Request. Scott Vaughan will 
be our project manager for this important project which shall be accomplished under our Professional 
Services Agreement IDIQ No. 18-088-000. This proposal supersedes the previous proposal submitted on 
October 11, 2019. 

SCOPE OF SERVICES 

FNI will render professional Architectural and Engineering services listed below. 

Design Phase Services: 

• FNI will review the Construction Documents submittals at the 65% design stage and the 90% 
design stage and provide comments to TFC for the following tasks . 

o Building BHB - Task/Building Item #4A: Replace the existing dual duct VAV boxes on floors 
4 thru 7. Provide new boxes with new DDC controls. 

o Building BHB - Task/Building Item #5: Replace the three single zone air handling units on 
the first floor. Replace the ductwork in the mechanical rooms. Reuse the existing control 
valves, piping, and controls sequences. 

o Building BHB - Task/Building Item #6: Replace the 23 blow-thru units on floors 1 thru 7. 
Replace the ductwork in the mechanical rooms. Reuse the existing control valves, piping, 
and controls sequences. 

o Building BHB - Task/Building Item #7: Replace one outside air unit located on the 6th floor. 
Replace the ductwork in the mechanical rooms. Reuse the existing control valves, piping, 
and controls sequences. 

o Building BHB - Task/Building Item #11: Add a UPS for each DDC Controls panel. 
o Building BHB - Task/Building Item #13: Add a dedicated circuit for the DDC control panel 

on the 1st floor. 
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o Building BHB - Task/Building Item #15: Add refrigerant signage to comply with ASHRAE 
standards and the International Mechanical Code. 

o Building BHB - Task/Building Item #16: Replace the existing fire/smoke dampers with 
pneumatic actuators with new electric combination fire/smoke dampers. 

o Building BHB - Task/Building Item #18: Install a new rod and clevis hanger in room 6301. 
Relocate sprinkler piping to avoid rubbing against existing ductwork. 

o Building BHB - Task/Building Item #24: Atrium - Wall infill 2-hour wall. 
o Building BHB - Task/Building Item #25: Stair exit pathway - Rated door and hardware 

replacement. 
o Building BHB - Task/Building Item #31: Wall treatment- Test for code compliance. This task 

was removed from our scope by TFC. 
o Building DHSB - Task/Building Item #12: Add 4 exit signs. 
o Building RDM - Task/Building Item #2: Add PRV to domestic water piping. 
o Building RDM - Task/Building Item #11: Address lobby cladding issue. 

Our Scope of services and fee are based on the below assumptions: 

• This proposal is for design phase services. 
• FNl's reviews for design phase services will be for coordination between design disciplines, code 

review, potential constructability issues, and for any perceived design related deficiencies. 
• FNI will provide typed comments with a PDF writer directly on the drawing or specification files 

for the design phase reviews. 

SCHEDULE 

FNI is authorized to commence work on the Project upon issuance of a Notice to Proceed (NTP) by the 
TFC following execution of an Agreement for the proposed services. 

• FNI agrees to complete the 65% third-party design review services within ten (10) working days 
from receipt of the 65% review documents. 

• FNI agrees to complete the 90% third-party design review services within ten (10) working days 
from receipt of the 90% review documents. 

If FNI services are delayed through no fault of FNI, FNI shall be entitled to equitable adjustment of 
compensation and FNI shall be entitled to adjust contract schedule consistent with the number of days 
of delay. 

EXCLUSIONS/CLARIFICATIONS 
• FNI has not included fee for questions from the Architects or Engineers concerning FNI peer 

review comments. 
• FNI has not included fee for meetings with the Architects or Engineers concerning FNI peer review 

comments. 
• FNI has not included fee for onsite meetings with TFC or travel for such meetings concerning FNI 

peer review comments. 

COMPENSATION 
FNI proposes to furnish professional services as described herein for a not-to-exceed fee of Nineteen 
Thousand, Six Hundred Fifty-Five Dollars and No Cents ($19,655.00). 

If FNI sees the Scope of Services changing so that additional services are required, FNI will notify the 
CLIENT for the CLIENT's approval before proceeding. Additional services shall be computed based on 
effort required for additional tasks. 
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TERMS AND CONDITIONS OF AGREEMENT 

We propose to furnish our services as described herein in accordance with Professional Services 
Agreement IDIQ No. 18-088-000. 

We appreciate this opportunity to submit this proposal. If additional information or clarification is desired, 
please do not hesitate to contact us. 

Sincerely, 

F~LS,INC. 

Scott Vaughan 
Project Manager 

Vimal Nair, P.E. 
Vice President 
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TFC Contract llo. 18-088-(XX) 

Phase Task 

GI 

BHB 
Tasks 

DHSB 
Tasks 

ROM 
Tasks 

Texas Facllltles Commission 
18-014A-5531 - Peer Re\llew IDIQ Assignment 

Updated on 10/25/2019 

Basic or 
Special 

Detailed Cost Breakdown 

Tasks 

Task Description 

!General: 
P10Ject Management 
In-house kick--off meeting 
Coordination of diseiol1n es 
Packaging and subrrittal of Peer Review documents 
Accounting 
Senior Advisor 

Pee' Review Tasks: 

Building BHB -All tasks combined 

65'.fi CO HVA.C Desi gn Peer Revi ew 
65'4 CO Elec Design Peer Review 
65'Ai CO Arch Design Peer Review 
65'4 CO Strucl Design Peer Review 
65'.4 CO File Protection Deslon Pee1 Review 
65'4 Saeclfications Peer Review 

90'4 CO HVA.C Design Peer Review 
90% CO Elec Design Peer Review 
90•.fi CO Arch Deslan Peer Review 
90% CO Sl1Uet Design Peer Review 
90% CO FU'e Protection Design Peer Review 

90'.4 Specifications Peer Review 

Bulldlng DHSB -All Tasks Combined 

65'4 CO Ele<: Design Peer Review 

55•4 Specififcations Peer Review 

90% CD Elec Design Peer Review 

90'.4 Specifications Peer Review 

Building RDM -All Tasks Combined 

65'4 CD Arch Design Peer Review 
65% CO 5 11Uet Oeslon Peer Review 
65% CD PhJmbing Design Pee1 Review 

65% Specifications Peer Review 

90% CD Arch Design Peer Review 

90% CD Struct Design Peer Review 

I so•.4 CD Plumbing Design Peer Review 

I 90% Specifications Peer Review 

I 

Pro ect Fee Summar 
Basic Sel'\/Jces $ 19,655 
Special Services $ 

Total Project 19,655 

$178 $206 $178 $178 

10 

Labor 

St. Dug.~~, 

Snict.E.~-oc F'LtTbn9Vdf°n 
Pnltta:o'!OC 

$155 $178 

Total Hours/ QuantlM 22 21 21 19 11 11 
Total Effort $ 3,916 $ 4,326 3,738 $ 3,382 $ 1,705 $ 1,958 $ 

$148 $114 $184 

I 
I 

I 

I 

I 
I 

21 
148 $ 114 $ 368 

AH !g Mlerttlo. 2 

Total Hours 

10 
8 

• 
6 
2 
1 

109 

Total Labor 
Effort 

1,780 
1,435 

712 
1,068 

262 
184 

1,648 
1,068 

890 
310 
356 

1,101 

1,648 
1,068 

890 
155 
178 

1,101 

356 
178 

356 
178 

356 
310 
356 
511 

356 
155 
178 
511 

19,655 

1005/2019 
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TFC Contract No. 18-088-000 ExhibitA-2 Assignment No. 2 

Good afternoon, Mr. Nair. 

TFC is doing a deferred maintenance, mechanical renovation project in Austin, Texas which needs third party/peer 

review services. Is your firm interested in submitting a proposal for services off your firm's IDIQ contract with TFC? 

The project is.for five Health.and Human Services Buildings at 4900 North Lamar in.Austin. Almos_t all__otthe Rr9ject~ork 

is in one of the five, the Brown Heatly Building. Most of the project work is mechanical with minor electrical and 

plumbing. There is a relatively small architectural portion correcting an SFMO-cited deficiency for an existing 

unprotected vertical opening in the lower three floors of the Brown Heatly Building. 
l 

While most of the project is MEP, peer review with Life Safety Code (NFPA 101) expertise for the vertical opening and 

exiting issues is required as well. 

Below is the scope and current schedule for the project. HVA-C ~'""la:- k(U.r/ P LB'fi 
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EXHIBITB-2 

TFC Contract No. 18-088-000 
Freese and Nichols, Inc. 

 Assignment No. 2 
Project No. 18-014A-553 l 

LIST OF PSP'S PROJECT MANAGER AND SUBCONTRACTORS 
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TFC Contract No. 18-088-000 Exhibit B-2 

LIST OF PSP PROJECT MANAGER 
AND 

SUBCONTRACTORS 

Assignment No. 2 

(Name, Company Name, Address & Contact Person (Project Manager)) 

A. PSP Project Manager: Scotty Vaughan ((Name) 
Freese and Nichols, Inc. (Company) 
4055 International Plaza, Suite 200 (Address) 
817-307-1672 (Cell#) 
STV@freese.com (Email) 

B. Subcontractors: 

1. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

2. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

3. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

4. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

For use with all 2018 ID!Qs 
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